Indiana Department of Transportation
RFP No. 06-05

5-17-06 Posting Date

Request for Proposals Notification
Response Due Date: 6-20-06 (noon EDT)

Summary of Items Included

CENTRAL OFFICE - DIVISION OF PRODUCTION MANAGEMENT

1. [-69 Traffic and Revenue Consultant

Consultant Meetings and Communication Policy

Please note the following policy concerning communication with the Department during the
Request for Proposals (RFP) announcement and selection process:

During the time period between advertisement and the announcement of final
consultant selections for the RFP Selection Process, the Department will not
communicate with consultants (or their agents) regarding the status of the selection
process, or entertain any communications related to marketing, etc.

Permissible communications include project administration activities for authorized
agreements, scope and negotiation activities for projects selected but not under
contract, training or related activities and technical or scope of services questions
specific to services included.

Questions regarding the Letter of Interest (Lol) format or requirements are also
permissible and are to be directed to Ms. Debby Thomas at
TRCRFP@indot.state.in.us. Questions must be in writing and answers will be
provided to all proposers through posting on the Department’s Website. Note that
the deadline for submittal of questions is May 26, 2006 at noon, e.d.t.

Consultant Conflicts of Interest

Firms submitting responses to this RFP are subject to applicable state and federal laws pertaining
to organizational and other conflicts of interest. INDOT is also in the process of developing its
own conflict of interest policy and the firm that is awarded this contract may be subject to such
policy. The firm that is awarded this contract, its subcontractors and affiliates, shall also not be
eligible to participate on a proposer team in connection with the Project.

L etter of Interest Submittal Instructions

Firms interested in being considered for selection should respond by sending six (6) hard copies

1of12


mailto:dthomas@indot.state.in.usMr
mailto:TRCRFP@indot.state.in.us
http://www.in.gov/dot/business/consultants/index.html

and six (6) electronic copies of a Letter of Interest (Lol) in pdf format on CD’s to:

Mr. Joseph Gustin

Deputy Commissioner, Public Private Partnerships
100 North Senate Avenue, Room N 758

Indianapolis, Indiana 46204-2249

All Letters of Interest must be received no later than Noon, eastern daylight-savings time,
on June 20, 2006, to be considered. When completed, selections will be announced through
the Department’s Website. INDOT will not be responsible for delays due to equipment
malfunctions or delivery problems.

Prequalification Requirements

To be eligible for selection consideration, prime consultants and sub-consultants must have
submitted a complete and acceptable prequalification package to the Prequalification Engineer
no later than July 6, 2006. Prequalification requirements and the list of previously approved
eligible firms and their approved categories may be found at Department’s Website. Selected
firms will have to be found fully certifiable as prequalified both technically and financially to be
able to enter into a contract for services. Submitting consultants that are not already prequalified
are encouraged to submit prequalification packages as early as possible to afford opportunity for
INDOT to review the package prior to the submittal deadline. A prime consultant need not be
prequalified itself for each discipline listed in the prequalification requirements paragraph below
provided that at least one subconsultant be prequalified in each discipline and provided further
that the Lol and the contract procured hereunder shall only contemplate or permit an entity to
perform work for which it has been prequalified.

Selection Procedures

The Department will directly select a consultant team for this item following a two step selection
process. The first step of the process will be submittal and scoring of Lols, including Technical
Approaches, to identify a short-list of no more than four teams. The second step will include
interviews of the short-listed firms. The anticipated schedule of selection activities and
requirements for submittal of the Lol and interviews are as described below:

DATE ACTIVITY

May 17, 2006 Issue/Post RFP

May 26, 2006 (noon edt) Last Date for Proposer Questions
June 2, 2006 Issue Q&A

June 20, 2006 (noon edt) Letter of Interest Due Date

June 20-30, 2006 Evaluation

June 30, 2006 Shortlisting

July 6-7, 2006 Interviews
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July 11, 2006 Selection

Mid-July-Early August 2006 Negotiations of Contract/Scope/Budget

Early-Mid August 2006 Execute Contract

INDOT reserves the right to modify this schedule in its discretion at any time with or without
notice.

Step 1

Letters of Interest will be scored independently by a 3 to 5 member evaluation committee using
the form included as “Exhibit A”. Individual score totals will be tabulated and added together
for each submitting team and the top ranked teams (up to 4) with the highest positive scores will
be short-listed to participate in Step 2.

Step 2

Short-listed teams will be again evaluated independently by the 3 to 5 member evaluation
committee using the same form, included as “Exhibit A”, based on the additional information
conveyed by the interview. Individual score totals will again be tabulated for each evaluator and
added together for each short-listed team and the scoring documentation will be forwarded to the
Central Office Selection Recommendation Approval Committee for capacity and procedure
compliance review. Findings and recommendations will then be forwarded to the INDOT
Commissioner for acceptance or rejection of the selection.

L etter of Interest Format Requirements

1. Provide the information requested with a transmittal letter signed by an officer of the
firm. Scanned signed documents or electronically applied signatures are both acceptable.

2. Lols shall be limited to thirty (30) 8%2" x 11" single-sided pages for the purpose of
identification and presentation of qualifications, previous experience and key staff,
Technical Approach, and one (1) page for an Affirmative Action Certification. The total
limit is thirty-one (31) pages. All pages including the transmittal letter count toward the
limit.

3. Please adhere to the following requirements in preparing and binding hardcopy letters of
interest:

a. Please use a minimum font size of 12-point and maintain margins of 1" on all four
sides of all text pages. All text shall be black type to facilitate machine copying.
Fonts smaller than 12 pt. may be used for figure and photo captions and for graphics
including organization charts so long as they are readable.

b. Page numbers must be centered at the bottom of each page.

Use 8%" x 11" bond paper only, no glossy paper.

d. Bind letters of interest by stapling at the upper left hand corner only. Do not utilize any
other binding system.

e. Do not provide tabbed inserts or other features that may interfere with machine copying.

o
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Letter of Interest Content Requirements

1. Provide a signed transmittal letter stating, in part, the name, address of the primary
responsible office from which the work will be performed and email address of the
contact person authorized to negotiate for the associated work. Lols from teams with one
or more subconsultants are permitted.

2. List all proposed subconsultants and the percentage of work to be performed by the prime
consultant and each subconsultant.

3. Address the experience of the prime consultant and any subconsultant on similar
projects. For each named project, include client references with contact information and
describe the consultant’s specific role on such project and the amount of its contract.

4. List the Project Manager (who may not be replaced during the selection, award, or
contract period without penalty and INDOT’s written approval of the proposed
replacement project manager), deputy project manager and other key staff members,
including key subconsultant staff. Include project engineers for important disciplines and
staff members that will be responsible for the work.

Address the experience of the Project Manager, deputy project manager and key staff
members on similar projects, and the staff qualifications relative to the required item
qualifications. Include client references with contact information.

Verify in the form of a statement that the proposed team individuals are currently
employed by either the prime consultant or subconsultant and are available to perform
the services required under this RFP.

5. Provide an organization chart containing the names, addresses, telephone and fax numbers
of the prime consultant and any subconsultant proposed for the team and their contract
responsibilities by work category.

6. Describe the capacity of your staff and their ability to perform the work in a timely
manner, relative to present workload, and the availability of the assigned staff. Include a
statement of the obligated time commitments (percentage) as of June 1, 2006 and those
proposed in all other outstanding solicitations for the project manager, deputy manager,
and key task leaders.

Requirements for Technical Approach Document (To Be Included in LOI.)
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Provide a description of your approach to the project, understanding of the project, cost
containment practices, innovative ideas and any other relevant information concerning
your firm’s qualifications for the project.

Describe how the proposer team will effectively and efficiently communicate and
coordinate with INDOT project staff and work as a team with INDOT staff, financial
advisors and legal advisors. Describe the methods and approaches that the proposer
team have developed and implemented that have been successful in fostering good,
integrated project teams.

Identify the key factors and ingredients of success for traffic and revenue assessments in
a public-private partnership project (with specific reference to the Project where possible)
and how the traffic and revenue consultant can support, facilitate and foster such success.
Briefly outline a recommended set of studies and approaches that INDOT should
consider in connection with traffic and revenue analyses for the Project.

Address what information and guidance the traffic and revenue consultant will require to
provide the requisite reports. ldentify generally what items are significant critical path
items.

. An action plan outlining the proposer’s approach to planning, staffing, scheduling and
implementation of work. The action plan must be accompanied by an assessment of
resources needed to complete the work and a commitment to providing the necessary
resources. In particular, address how the proposer will meet the tight time frame for
traffic and revenue work on this Project and how the proposer will effectively and
efficiently address multiple Project segment scenarios and tolling approaches in its
anlaysis.
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Exhibit A, this form will be used by INDOT to evaluate and score the submitted Lols.

Consultant Name:

Selection Rating for RFP- No. 06-05, Item No. 1

Services Description:

The scores assigned above represent my best judgement of the consultant's abilities for the rating categories. Signed:

Title:
Date:

Category Scoring Criteria Scale |Score Weight | Weighted
Score
Disputes Outstanding Agreement Disputes.
No outstanding unresolved agreement disputes > 3 mos. old. 0 20 0
Outstanding unresolved agreement disputes more than 3 mos. old. -3
Past Historical Performance.
Performance Timeliness score from performance database. 15
Quality/Budget score on similar work from performance database. 15
Quality/Budget score on all INDOT work from performance database. 10
Capacity of Evaluation of the team's personnel and equipment to perform the project on time.
Team to do
Work Auvailability of more than adequate capacity that results in added value to INDOT. 1 15 0
Adequate capacity to meet the schedule. 0
Insufficient available capacity to meet the schedule. -3
Team's Technical expertise: Unique Resources & Equipment that yield a relevant added
Demonstrated  |value or efficiency to the deliverable.
Qualifications Demonstrated outstanding expertise and resources identified
for req'd services for value added benefit, 2
. : T 15 0
Demonstrated high level of expertise and resources identified
for req'd services for value added benefit. 1
Expertise and resources at appropriate level. 0
Insufficient expertise and/or resources. -3
Project Manager,|Rating of predicted ability to manage the project, based on: experience in size,
Deputy Project |complexity, type, subs, documentation skills.
Manager & Key Demonstrated outstanding experience in similar type and complexity] 2
Staff Demonstrated high level of experience in similar type and complexity. 1 10 0
Experience in similar type and complexity shown in resume". 0
Experience in different type or lower complexity. -1
Insufficient experience. -3
Historical Performance of Firm's Project Management from database. N/A 5
Approach to Understanding and Innovation that gives INDOT cost and/or time savings.
Project High level of understanding and viable inovative ideas proposed. 2
High level of understanding and/or viable inovative ideas proposed. 1 10 0
Basic understanding of the Project. 0
Lack of project understanding. -3
Location Location of assigned staff to office relative to project.
Within 50 mi. 1
51 to 150 mi. 0 5 0
151 to 500 mi. -1
Weighted Total 0

*Historical performance ratings will not be directly inputted from the database for this particular
advertisement due to the fact that the current data is not directly compatible with new process. This
applies to the Past Performance category and to the historical performance part of the Project
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Manager category. Instead, ratings will be assigned between 2 and -3 based on review of available
performance data, the professional experience of the individuals doing the scoring and based on
feedback available from any known references. When there is insufficient information available or
when the information available indicates “at standard” performance a neutral rating of “0” will be

assigned.

*Location factor rating to be based on existing prime consultant office relative to Indianapolis.
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CENTRAL OFFICE - DIVISION OF TOLL OPERATIONS
ltem No. 1. 1-69 Traffic and Revenue Consultant
Estimated 1-69 Corridor Construction Cost: $2 billion

Agreement Type: Cost Plus Fixed Fee or other Approach Permitted By Applicable Law

BACKGROUND

INDOT currently has a team of consultants developing the Project NEPA documentation,
including preparing an Engineer’s Report and preliminary engineering details for the Project
consistent with NEPA analysis. This team consists of a Project Management Consultant (PMC)
and six (6) Section Consultants (i.e., six Environmental and Engineering Assessment
Consultants).

General information about the Project and the NEPA work, including the individual Section
office locations and contact information for each office can be obtained at the Project website at:
http://www.i69indyevn.org/ or http://www.deis.i69indyevn.org/.

The current estimated time for completion of the NEPA work being developed by the six Section
Consultants ranges from approximately February 2007 for Section 1 through July 2007 for
Sections 5 & 6. The current schedule of work is attached herewith, showing the current Tier 2
Master Milestone Schedule. A separate Tier 2 ROD will be issued for each of the six (6)
Sections.

In conjunction with the Tier 2 NEPA analysis, INDOT will prepare a design level aerial survey
for use in all design work performed subsequent to the preliminary design. This aerial survey
will also be used by the PMC and the Section Consultants to develop preliminary road plan and
profile sheets in areas where “waters of the US” and wetlands are impacted such that permits
may be obtained prior to selection of the Public-Private Partner. The PMC’s scope of work
includes the development of environmental mitigation strategies and processing of Project
permits, including U.S. Army Corps of Engineers Section 404 Permit and IDEM Section 401
Water Quality Certification.

INDOT currently plans to develop some or all of the Project as a toll facility pursuant to a
public-private partnership, whereby the public-private partner would design, build, finance,
operate and maintain the Project for a period of years. In return, the public-private partner would
be provided a lease of the Project and a right to charge and retain toll revenues, subject to any
upfront concession payment or revenue sharing in favor of INDOT.

INDOT currently anticipates commencing the procurement for a public-private partner in
summer 2006, with award and financial close occurring early in 2008. It is anticipated that
construction of the Project may continue for up to 10 years, though segments/elements of the
Project would open up as and when completed. However, depending on the alternative that is
selected through the NEPA process or if the NEPA clearance is delayed, this schedule may be
altered, the T&R Consultant’s scope may be modified or the Project may be modified,
reconfigured or not pursued.
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Notwithstanding the above general Project timeline, subject to obtaining NEPA clearance,
INDOT is considering letting a Design/Build Contract for the first two and one half mile portion
of Section 1, including a modified interchange at 1-64 and the proposed alignment of 1-69, an
interchange at SR 68 and the proposed alignment of 1-69, and the highway connecting them to
just north of the SR 68 & 1-69 interchange. Subject to NEPA clearance, the current working
schedule for this Design/ Build Contract is also attached herewith. If NEPA clearance is delayed
or a “no-build” alternative is selected, this schedule may be altered and the design-build portion
described above might be reconfigured or not pursued

The Engineer's Reports being developed by the Section Consultants are expected to define the
engineering elements of the Project’s preferred alternative in each Section for purposes of NEPA
analysis. The Engineer's Report will address the following items, among others:

e Project mainline and crossroad construction limits, lengths, and interface with adjacent
Project sections and existing highways;

e Traffic data and traffic capacity (level-of-service, operational) analyses, with specific
attention to the proposal,

e Crash data and analysis;

e Applicable engineering standards and guidelines, notably design classifications and
related controlling criteria for the Project mainline its auxiliary elements, crossroads and
local service roads;

e Typical and special cross-sections;
e Horizontal and vertical alignments;

e Plan view superimposed over aerial photographic base map (recommended printed scale:
one inch equals three hundred feet, or other English scales in unique circumstances where
more or less resolution is fitting), and, in select cases, over topographic mapping or other
underlying image;

e Access plan (i.e., location of interchanges, collector-distributors, grade-separations,
crossroad extensions and rerouting, local service roads, route transfers);

e Interchange and interchange configurations;
e Location and layout of rest areas and port-of-entry weigh station if applicable;
e Multimodal elements (e.g., grade separations for railroads and pedestrian/bicyclist paths);

e Preliminary hydraulic data and recommendations regarding location, size, and type for all
bridges and small drainage structures (excluding crossings requiring culverts under forty-
eight inches in diameter or compatible hydraulic makeup);

e Construction, right-of-way, and design engineering cost estimates, and other, features of
engineering economic analysis;

e Preliminary right-of-way limits and impacts (width, area, type, relocations, parcels, etc.);
e Preliminary recommendations for maintenance of traffic during construction;

e Compatibility with other State and local transportation projects and long-range plans;
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e Social, economic, and environmental issues (summary of the environmental process); and
e All other relevant civil/transportation engineering issues

The Engineer's Reports will be completed in two phases, an Interim Engineer’s Report followed
by a final Engineer’s Report. The Interim Engineer’s Report is anticipated to be issued prior to
the Tier 2 DEIS and the final Engineer’s Report after the particular preferred alternative has been
identified. The contents of the Engineer’s Report may be contracted or expanded depending on
the level of preliminary design detail that is deemed appropriate for securing a Public-Private
Partner.

INDOT is currently in the selection process for an 1-69 Technical Procurement Advisor (TPA)
and an 1-69 Financial Advisor (FA). A legal advisor has already been retained. The TPA will
assist in the public-private partner procurement process and preparing the preliminary
engineering and early design tasks for 1-69. The selected TPA should be announced in early
June 2006. The FA will also assist in the public-private partner procurement process and shall
prepare financial models for the Project and assess various funding and financial structures. The
selected FA should be announced in mid-June. It is anticipated that the FA and TPA will both
have material interaction with the traffic and revenue consultant

SCOPE OF SERVICES DESCRIPTION

The Traffic and Revenue Consultant (T & RC) will be a member of the Project team, which
includes INDOT representatives, the Technical Procurement Advisor (TPA), the Financial
Advisor (FA), the Legal Advisors, etc. The T & RC will coordinate and interact with all team
members as required for it to perform the services described below. The scope of services to be
performed by the T & RC are itemized below and are intended to generally define work
elements, but is not intended to constitute a comprehensive list of all work items to be
performed. Except as directed by INDOT, all work shall be undertaken on the assumption that
the Project shall use a private equity/concession delivery model.

e Compile and review all available traffic studies/ data. Historical traffic counts,
socioeconomic information, former studies and general background information will be
collected during this task.

e Review and investigate critical issues relative to available data

e Investigate, update, and acquire traffic data, if requested

e Review travel patterns and trip characteristics within the corridor region

e Execute and prepare limited origin/destination survey and license plate survey data for
verification purposes

e Expand and complete origin/destination survey and license plate survey data, if requested

e Evaluate growth potential and estimate local economic development for the region as it
relates to the Project corridor and the Project corridor itself

e Obtain completed information on the latest highway improvement programs for the
Project and corridor, including state and local transportation plans.
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e Review determine the amount of commercial vehicles expressed as a percentage of the
AADT and DHYV for projections made, both on an entire Project corridor basis and on a
per segment basis. Project phasing assumptions will be provided.

e Review the calibration procedures used to develop the traffic count estimates

e Estimate/project traffic and toll revenue for various scenarios, including taking into
account travel-time savings, toll rates, value of time, etc. If any aspect of the Project
includes managed or express lanes, establish an optimum toll rate to manage demand and
optimize revenue. Projections shall assess traffic and revenue for a maximum 75-year
period. Estimates will be undertaken on an entire Project corridor basis, on a per-
segment basis and, as required, on the basis of inclusion of some, but not all, segments
within the Project corridor. Project phasing and configuration assumptions will be
provided.

e Document all assumptions made for these revenue estimates

e Prepare atoll rate schedule analysis, as requested, for a maximum 75- year period on an
entire Project corridor basis, on a per-segment basis and, as required, on the basis of
inclusion of some, but not all, segments within the Project corridor.

e Prepare opening year, design-year, and other requested year average weekday daily
traffic and annual equity for a maximum 75- year period, on an entire Project corridor
basis, on a per-segment basis and, as required, on the basis of inclusion of some, but not
all, segments within the Project corridor. Project phasing and configuration assumptions
will be provided.

e Conduct a toll rate sensitivity analysis to determine toll rate structure, price elasticity and
the feasibility of increasing toll rates in the future for a maximum 75 year period, on an
entire Project corridor basis, on a per-segment basis and, as required, on the basis of
inclusion of some, but not all, segments within the Project corridor. If any aspect of the
Project includes or may include managed or express lanes, evaluate time-of-day pricing
strategies to manage travel demand and optimize toll revenue. Toll rates by direction and
time period will be analyzed.

e Econometric variables (such as employment, population, housing, etc.) and demographics
will be mapped on a GIS basis in order to correlate trip patterns and trip tables and to
verify the travel demand along the Project corridor. Obtain the latest applicable
socioeconomic estimates and review the potential local, regional and national
developments in the study corridor.

e Performance of operational electronic toll collection equipment, the violation
enforcement system, the automatic vehicle classification system, and the central
computer processing system shall be accounted for in the toll evaluations/analyses. At
this point, INDOT anticipates that the toll facilities will be operated as an all-electronic
payment toll road so that no cash collection will be incorporated. INDOT also
anticipates that the facilities are to be open to all types of vehicles so capability for
automatic vehicle classification needs to be considered. Assessment of a cash collection
option may also be required.

e Technical documentation reports will be prepared as requested

e Asrequested, the above analyses will be brought to investment grade status.

All information used to derive the traffic forecasts must be included in the final submittal. The T
& R Consultant will take full responsibility for the traffic forecasts provided and must be
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available to answer all future questions pertaining to the forecasts and reports and, as required, to
revise and reissue the forecasts and reports.

REQUIRED PREQUALIFICATION CATEGORIES
2.2 Traffic Forecasting; 3.2 Complex or Major Traffic Capacity and Operations Analysis;

Additional Qualifications: Advanced knowledge and analysis of toll road traffic and revenue
forecasting, toll rate price elasticity, toll and toll road affects on corridor economic development,
probability and statistical methods, and operations for electronic toll collection.

End of INDOT Web Page for Project Notification
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